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STATE OF ILLINOIS
ILLINOIS COMMERCE COMMISSION
STIPULATED AGREEMENT SURVEY FORM
RR/Line UP/SSWNAO Milepost 120.03 Inventory # 290 803E
City near Towanda Street TR306A (Airport Rd.) County McLean
Jurisdiction Local Urban__~ Rural X  Commercial __ Residential __
Street Surface oil mat Width 20° Condition
Angle  50° Tracks Tangent Y Degree of Curve Superelevation
Depth of Cut Height of Fill
| Crossing Surface
Track Elevation Track Type Width Condition
Centers
Main concrete 40°

Intersecting Roads <100’

Traffic Control Devices Present:

<200’ 1800N is 120’ N

stop sign at 1800N

ADT 2100 Speed Statewide Y

School Buses possible Hazardous Materials possible Other

Rail Traffic: Ft. 1 @ 40 mph Pass. 6 @ 79 mph Switch
Simultaneous Movements: Daylight and Dark: Y

Present Protection: AFLS

Advance Warning Signs Yes Pavement Marking- No on north; Yes on south
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Visibility Study
Clearing Obstruction Stopping Obstruction
Visibility Visibility
Approach Grades
25° 0.80 % 50° 320 % ¢ %
25 040 % 50° 280 % ¢ %
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(3) Photo Location

Crossing #: 290803E

Location: Mclean Co., City of Towanda (N)
Lat/iLong: 40°32'48" | 88°55'30"
Railroad: up

Street: Airport Road (1800 E)
Railroad Milepost: 120.03

Crossing Protection:

Train Activated Devices
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' DATE: 2001=01-18
ESTIMATE OF MATERIAL AND FORCE ACCOUNT WORK
BRY THE
URION PACIFIC RAILROAD

DESCRIPTION OF WORK:

INSTALL HIGHWAY CROESING WARNING SYSTEMS WITH 4 QUADRANT GATES
AT 79 MILES PER HOUR WITH 40 SECOND WARNINC TIME.

MP. 103.69 - 120.03 JOLIET SUBDIVISION.

SIGNAL PROJECT MANAGER:H.L. MARTIN

8271-4692
PID: 238643  AWO: MP,SUBDIV:  103.69, JOLIET

SERVICE UNIT: O4 CITY: SPRINGFIELD STATE: IL

DESCRIPTION QTY UNIT LABOR MATERIAL RECOLL UPRR TOTAL

ENGINEERING WORE
ENGINEERING 76 DU, 47272 47272 47272
LABOR ADDITIVE 84080 84080 84080
SIGNAL 66350 66350 66350

TOTAL ENGINEERING 197702 197702 197702

SIGNAL WORK
BILL .1 P 4500 4500 4500
EQUIFMENT RENTAL 21050 21080 21050
LABOR ADDILIVE 283998 283998 283998
MATL STORE EXPENSE 74377 74377 74377
PEREONAL EXPENSES 199975 199975 199975
SALES TAX 59501 59501 59501
SIGNAL 383783 1487526 1871309 1871309
TRANSPORTATION CHARGES 12000 12000 12000
USAGE EQUIFMENT 67360 67360 67360
WORK SONE TRAFFIC CNTRL 71044 71044 71044

TOTAL SIGNAL 672281 1992833 2665114 2665114

LABOR/MATERIAL EXPENSE 869983 1992033

RECOLLECTIBLE/UPRR EXPENSBE 2862816 D —m—caw——

ESTIMATED PROJECT COST , 2862816

EXISTING REUSEABLE MATERYAL CREDIT 0

SALVAGE NONDSEABLE MATERIAL CREDIT 0

RECOLLECTIBLE LESS CREDITS
THE ABOVE FIGURES ARE ESTIMATES ONLY AND SUBJECT TO FLUCTUATION. IN THE EVENT OF

AN INCREASE OR DECREASE IN THE COST OR QUANTITY OF MATERIAL OR LABOR REQUIRED,
UPRR WILL BILL FOR ACTUAL CONSTRUCTION COSTS AT THE CURRENT EFFECTIVE RATE,

#% TOTAL PAGE.Q@QB2 %%



